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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m.  June 15, 2018 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61E82 
   COOK County 
   Section 17-00078-00-RS (La Grange Park) 
   Project WA3V-900 () 
   Route SHERWOOD ROAD 
   District 1 Construction Funds 

 
 Resurfacing Sherwood Road from LaGrange Road to Harding Avenue in the Village of LaGrange Park. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING 
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS. 
 
ERRATA  Standard Specifications for Road and Bridge Construction 
 (Adopted 4-1-16) (Revised 1-1-18)  
 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
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CHECK SHEET 
FOR 

RECURRING SPECIAL PROVISIONS 
 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract 
and are included by reference: 
 

RECURRING SPECIAL PROVISIONS 
 
CHECK SHEET # PAGE NO. 
1 X Additional State Requirements for Federal-Aid Construction Contracts 64 
2 X Subletting of Contracts (Federal-Aid Contracts) 67 
3 X EEO  68 
4  Specific EEO Responsibilities Non Federal-Aid Contracts 78 
5  Required Provisions - State Contracts 83 
6  Asbestos Bearing Pad Removal 89 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  90 
8  Temporary Stream Crossings and In-Stream Work Pads 91 
9  Construction Layout Stakes Except for Bridges 92 

10  Construction Layout Stakes 95 
11  Use of Geotextile Fabric for Railroad Crossing  98 
12  Subsealing of Concrete Pavements 100 
13  Hot-Mix Asphalt Surface Correction 104 
14 X Pavement and Shoulder Resurfacing  106 
15  Patching with Hot-Mix Asphalt Overlay Removal  107 
16  Polymer Concrete  109 
17  PVC Pipeliner  111 
18  Bicycle Racks  112 
19  Temporary Portable Bridge Traffic Signals  114 
20  Work Zone Public Information Signs  116 
21  Nighttime Inspection of Roadway Lighting  117 
22  English Substitution of Metric Bolts  118 
23  Calcium Chloride Accelerator for Portland Cement Concrete  119 
24  Quality Control of Concrete Mixtures at the Plant  120 
25 X Quality Control/Quality Assurance of Concrete Mixtures  128 
26  Digital Terrain Modeling for Earthwork Calculations  144 
27  Reserved  146 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)   147 
29  Reserved  153 
30  Reserved 154 
31  Reserved  155 
32  Temporary Raised Pavement Markers  156 
33  Restoring Bridge Approach Pavements Using High-Density Foam 157 
34  Portland Cement Concrete Inlay or Overlay  160 
35 

 
 
       

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  164 
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  LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
 
 

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” 
are applicable to this contract and are included by reference: 
 

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
  

CHECK SHEET #  PAGE NO. 
LRS 1  Reserved…………………………………………………………………………………………… 168 
LRS 2  Furnished Excavation ….……………………………………………….………………………… 169 
LRS 3  Work Zone Traffic Control Surveillance ………………………………………………………… 170 
LRS 4  Flaggers in Work Zones ………………………………………………………………………….. 171 
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LRS 6  Bidding Requirements and Conditions for Contract Proposals …..…………………………... 173 
LRS 7  Bidding Requirements and Conditions for Material Proposals …..…………………………… 179 
LRS 8  Reserved. ………………………………………………………………………………………….. 185 
LRS 9  Bituminous Surface Treatments …………………………………………………………………. 186 
LRS 10  Reserved …………………………………………………………………………………………... 187 
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LRS 12  Wages of Employees on Public Works …………………………….…………………………… 190 
LRS 13  Selection of Labor …………………………………………………………………………………. 192 
LRS 14  Paving Brick and Concrete Paver Pavements and Sidewalks ……………………………….. 193 
LRS 15  Partial Payments …………………………………………………………………………………... 196 
LRS 16  Protests on Local Lettings ………………………………………………………………………... 197 
LRS 17  Substance Abuse Prevention Program………………………………………………………….. 198 
LRS 18  Multigrade Cold Mix Asphalt ……………………………………………………………………… 199 
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BDE SPECIAL PROVISIONS 
 

 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 

 80382 48 X Adjusting Frames and Grates April 1, 2017  

 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 

 80192   Automated Flagger Assistance Device Jan. 1, 2008  

 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 

 80241   Bridge Demolition Debris July 1, 2009  

 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 

 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 

 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 

 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 

 80366 50 X Butt Joints July 1, 2016   

 80386   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  

 80396   Class A and B Patching Jan. 1, 2018  

 80384 51 X Compensable Delay Costs June 2, 2017  

 80198   Completion Date (via calendar days) April 1, 2008  

 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  

 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 
Feet 

April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  

 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 

 80261 55 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 

 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  

* 80029 58 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 April 2, 2018 

 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 

 80388 69 X Equipment Parking and Storage  Nov. 1, 2017  

 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 

 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 

 80246 70 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016 

 80347   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits  - 
Jobsite Sampling 

Nov. 1, 2014 Jan. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 

 80376 71 X Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  

 80392 72 X Lights on Barricades Jan. 1, 2018  

 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 

* 80393 74 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 2, 2018 

 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 

* 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 

 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 

 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 

 80371   Pavement Marking Removal July 1, 2016  

 80390 76 X Payments to Subcontractors Nov. 2, 2017  

 80377   Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 

 80389 77 X Portland Cement Concrete  Nov. 1, 2017  

 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 

 80385 78 X Portland Cement Concrete Sidewalk Aug. 1, 2017  

 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 

 80328 79 X Progress Payments Nov. 2, 2013  

 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 

 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 
Shingles (RAS)  

Nov. 1, 2012 Jan. 1, 2018 

 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  

 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 

 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 

* 80397 80 X Subcontractor and DBE Payment Reporting  April 2, 2018  

 80391 81 X Subcontractor Mobilization Payments  Nov. 2, 2017  

 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 

 80298   Temporary Pavement Marking (NOTE: This special provision was 
previously named “Pavement Marking Tape Type IV”.) 

April 1, 2012 April 1, 2017 

 20338   Training Special Provision  Oct. 15, 1975  

 80318   Traversable Pipe Grate for Concrete End Sections (Note: This 
special provision was previously named “Traversable Pipe Grate”.)  

Jan. 1, 2013 Jan. 1, 2018 

 80288 82 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 

 80302 84 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 

 80071 85 X Working Days Jan. 1, 2002  

 
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80368 Light Tower  Article 1069.08 July 1, 2016  
80369 Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016  
80338 Portland Cement Concrete Partial Depth Hot-Mix 

Asphalt Patching  
Recurring CS #35 April 1, 2014 April 1, 2016 

80379 Steel Plate Beam Guardrail  Articles 630.02, 630.05, 
630.06, and 630.08 

Jan. 1, 2017  

80381 Traffic Barrier Terminal, Type 1 Special    Article 631.04 Jan. 1, 2017  
80380 Tubular Markers Articles 701.03, 701.15, 

701.18, and 1106.02 
Jan. 1, 2017  
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STATE OF ILLINOIS 

 

SPECIAL PROVISIONS 

 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 

Construction", adopted April 1, 2016, herein referred to as the Standard Specifications, the latest edition 

of the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", and the Manual 

of Test Procedures for Materials in effect on the date of invitation for bids, herein referred to as the 

Specifications, and the "Supplemental Specifications and Recurring Special Provisions" indicated on the 

Check Sheet included herein which apply to and govern and in case of conflict with any part or parts of 

said Specifications, the said Special Provisions shall take precedence and shall govern the construction 

of: 

SHERWOOD ROAD 

PROJECT WA3V(900) 

VILLAGE SECTION 17-00078-00-RS 

VILLAGE OF LaGRANGE PARK 

COOK COUNTY 

CONTRACT NO.  61E82 

 

LOCATION OF PROJECT 

 

The project is located on Sherwood Road beginning at LaGrange Road (Sta 1+00) and ending at Harding 

Avenue (Station 21+05) for a total gross length of 2,005 feet (0.38 miles) and net length of 2,005 feet 

(0.38 miles) within the Village of LaGrange Park, in Cook County, Illinois. 

 

DESCRIPTION OF PROJECT 

 

The work consists of resurfacing, intermittent replacement of defective curb and gutter, driveways, and 

sidewalks; pavement patching, hot-mix asphalt surface removal, resurfacing with level binder and hot-mix 

asphalt surface course, pavement striping, restoring the parkways with topsoil and sod, as well as all 

incidental and collateral work necessary to complete the project as shown in the plans and described herein.   

 

PROJECT STAGING AND LOCAL ACCESS 

 

During the construction of the project, Sherwood Road will remain open to traffic. The roadway must 

remain traversable for local residents and emergency vehicles at all times.  The Contractor will be 

required to follow the staging plan as described below: 

 

• All concrete work including combination curb and gutter, sidewalk, and driveways must be 

removed, replaced, and allowed to cure to design strength on the West side of the street prior to 

any removal on the East side of the street. 
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• All concrete work must be completed and cured on both sides of the street prior to removing any  

of the existing pavement structure. 

 

• Concrete improvements at the Sherwood Road and Oak Avenue intersection will be completed 

one corner at a time during the school year.  All corners will have to be accessible prior to the 

removal of the next corner. 

 

• The roadway must be surfaced in two passes. 

 

All work for staging and maintaining local access is included in the cost of TRAFFIC CONTROL AND 

PROTECTION STANDARDS items.   

 

MAINTENANCE OF ROADWAYS 

 

Effective:  September 30, 1985       Revised:  November 1, 1996 

 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal 

maintenance of all existing roadways within the limits of the improvement.  This normal maintenance shall 

include all repair work deemed necessary by the Engineer, but shall not include snow removal operations.  

Traffic control and protection for maintenance of roadways will be provided by the Contractor as required by 

the Engineer. 

 

If items of work have not been provided in the contract, or otherwise specified for payment, such items, 

including the accompanying traffic control and protection required by the Engineer will be paid for in 

accordance with Article 109.04 of the Standard Specifications. 

 

STATUS OF UTILITIES (D-1) 

Effective:  June 1, 2016 

 

Utility companies and/or municipal owners located within the construction limits of this project have 

provided the following information in regard to their facilities and the proposed improvements.  The tables 

below contain a description of specific conflicts to be resolved and/or facilities which will require some 

action on the part of the Department’s contractor to proceed with work.  Each table entry includes an 

identification of the action necessary and, if applicable, the estimated duration required for the resolution. 

 

UTILTIES TO BE ADJUSTED 

 

Conflicts noted below have been identified by following the suggested staging plan included in the contract. 

 The company has been notified of all conflicts and will be required to obtain the necessary permits to 

complete their work; in some instances resolution will be a function of the construction staging.  The 

responsible agency must relocate or complete new installations as noted in the action column; this work has  
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been deemed necessary to be complete for the Department’s contractor to then work in the stage under which 

the item has been listed. 

 

NO CONFLICTS 
 

Pre-Stage 

NO CONFLICTS TO BE RESOLVED 

 

Stage 1 

NO CONFLICTS TO BE RESOLVED 

 

UTILITIES TO BE WATCHED AND PROTECTED 

 

The areas of concern noted below have been identified by following the suggested staging plan included for 

the contract.  The information provided is not a comprehensive list of all remaining utilities, but those which 

during coordination were identified as ones which might require the Department’s contractor to take into 

consideration when making the determination of the means and methods that would be required to construct 

the proposed improvement.  In some instances the contractor will be responsible to notify the owner in 

advance of the work to take place so necessary staffing on the owners part can be secured.   

 

Pre-Stage 

NO UTILITIES TO BE WATCHED AND PROTECTED 

 

Stage 1 

 

STAGE / 

LOCATION 
TYPE DESCRIPTION OWNER ACTION 

Various Locations 
  Overhead  

     lines 

Existing overhead 

wire lines that cross 

Sherwood Road  

 

       ComEd 

 

Contractor will have 

to be attentive and 

carefully when 

construction 

equipment is near 

overhead lines.  

 

 

 

 

 

 

 

 

 

 



SHERWOOD ROAD 

LAGRANGE ROAD TO HARDING AVENUE 

SECTION NO 17-00078-00-RS 

VILLAGE OF LaGRANGE PARK 

COOK COUNTY 

CONTRACT NO. 61E82 

 
4 

 

 

The following contact information is what was used during the preparation of the plans as provided by the 

owner of the facility.  

 

Agency/Company 

Responsible to 

Resolve Conflict 

Name of contact Address  Phone  e-mail address 

Nicor Gas 

 

 Bruce Koppang 

 

1844 Ferry Road 

Naperville, IL 

60563 

 

630-388-3830 bkoppan@aglresources.com 

ComEd 

 

 Peter Kratzer 

 

1 N 423 Swift 

Road 

Lombard, IL 

60148 

 

708-518-6209 Peter.kratzer@ComEd.com 

AT &T 

 

 Janet Ahern 

 

1000 Commerce 

Drive 

Oak Brook, IL 

60523 

 

630-573-6414 ja1763@att.com 

Comcast 

 

Martha Gieras 688 Industrial Dr 

Elmhurst, Illinois 

60126 

630-600-6307 Martha_Gieras@cable.comca

st.com 

 

 

The above represents the best information available to the Department and is included for the convenience of 

the bidder.  The days required for conflict resolution should be taken into account in the bid as this 

information has also been factored into the timeline identified for the project when setting the completion 

date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.   

 

Estimated duration of time provided in the action column for the first conflicts identified will begin on the 

date of the executed contract regardless of the status of the utility relocations.  The responsible agencies will 

be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of 

days noted.  

 

The estimated relocation dates must be part of the progress schedule submitted by the contractor.  A utility 

kickoff meeting will be scheduled between the Department, the Department’s contractor and the utility 

companies.  The Department’s contractor is responsible for contacting J.U.L.I.E. prior to any and all 

excavation work. 

mailto:clane@aglresources.com
mailto:Peter.kratzer@ComEd.com
mailto:ja1763@att.com
mailto:Martha_Gieras@cable.comcast.com
mailto:Martha_Gieras@cable.comcast.com
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HOT-MIX ASPHALT PAVING OPERATIONS 

 

The level binder will be placed in two (2) passes with a cold joint located within three inches (3”) of the 

center line of the pavement.  The contractor will be required to schedule his operations so that no 

sections of pavement along the center line will have a cold joint overnight. 

 

The HMA surface course will be placed in two (2) passes with a cold joint located at the center-line of 

the pavement.  The contractor will be required to schedule his operations so that no sections of pavement 

along the center-line will have a cold joint overnight.   
 

Traffic will remain live during the placement of HMA.   

 

AGGREGATE BEDDING FOR CONCRETE WORK 
 

New curb and gutter and sidewalk shall be placed on a minimum of two inches (2”) of compacted CA-6 

stone bedding, while 7” driveway pavement shall be placed on a minimum of four inches (4”) of 

compacted CA-6 stone bedding.  Additional aggregate required to adjust the existing elevation of the 

subgrade to the proposed elevation will be included as part of this work. 

 

Basis of Payment:  This item will not be paid for separately but will be included in the unit price for the 

respective concrete items in the contract. 

 

CURB AND GUTTER TRANSITIONS 
 

Transitions from the proposed curb and gutters to the depressed curb and gutters, proposed curb and 

gutters to existing curb and gutters, and from 6” curb height to 4” curb height (and vice-a-versa) shall be 

done in ten (10) foot transitions unless directed by the Engineer. 

 

Basis of Payment:  This item will not be paid for separately but will be included in the unit price for the 

various concrete items in the Contract. 

 

CURING AND PROTECTION 
 

After the concrete has been finished and the water sheen has disappeared from the surface of the 

concrete, the surface shall be sealed with membrane curing compound of a type approved by the 

Engineer.  The seal shall be maintained for the specified curing period in accordance with Article 

1020.13.  The edges of the concrete shall also be sealed immediately after the forms are removed.  In 

addition, all concrete placed during periods of cold weather shall be protected in accordance with Article 

1020.13 of the Standard Specifications. This work shall be considered included in the cost of the various 

concrete items in the Contract. 

 

The work shall be under the charge and care of the Contractor until final acceptance by the Engineer as 

coordinated with the Village.  The Contractor shall assume all responsibility for any injury or damage to 
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the work from any cause whatsoever and he shall rebuild, repair or restore the damaged work at his/her 

own expense. 

 

Basis of Payment:  This item will not be paid for separately but will be included in the unit price for the 

various concrete items in the Contract. 
 

ITEMS TO BE SALVAGED 
 

Where specified on the plans or as directed by the Engineer, existing frames, valve boxes, fire hydrants, 

and other castings are to be removed by the Contractor to complete the work.  These items are to be 

collected and delivered by the Contractor to the Owner at its Public Works facility located at 937 

Barnsdale Road, LaGrange Park, 708-352-2922. 

 

Basis of Payment:  This item will not be paid for separately but will be included in the unit price for the 

various sewer structures in the contract. 

 

OPEN EXCAVATIONS 
 

The Contractor shall not leave any excavation open overnight.  The Contractor shall be responsible for 

completely backfilling or plating over all excavations at the end of each day.  If the excavations are 

backfilled they shall be filled with an aggregate meeting the gradation of CA-6. 

 

The material shall be compacted sufficiently to prevent rutting or settlement of material under traffic 

loads.  If plates are used they shall be of sufficient thickness to support vehicular loads.  Additionally, 

the plates shall extend a minimum of nine inches (9”) beyond the limits of the excavation on all sides.  If 

the plates are to be left over the weekend, the edges of the plates shall be cushioned with a bituminous 

mixture in areas where vehicular traffic will cross the plates. 

 

The costs for providing the aggregate, plates and bituminous mixture will not be paid for directly but 

shall be considered included in the cost of the excavation work required for the various contract items. 
 

MAINTENANCE OF EXISTING DRAINAGE STRUCTURES 
 

All loose material deposited in the flow line of gutters and drainage structures that obstructs the natural 

flow of water shall be removed at the close of each working day.  At the conclusion of the construction 

operations, all drainage facilities shall be clean and free of all obstructions due to construction 

operations.   

 

Basis of Payment:  This item will not be paid for separately but will be included in the unit price for the 

various sewer structures in the contract. 
 

INLET FILTERS 

 

This work shall consist of the furnishing, installation, and removal of a drainage structure inlet filter 

assembly, consisting of a frame and filter bag, to collect sediment in surface stormwater runoff at 



SHERWOOD ROAD 

LAGRANGE ROAD TO HARDING AVENUE 

SECTION NO 17-00078-00-RS 

VILLAGE OF LaGRANGE PARK 

COOK COUNTY 

CONTRACT NO. 61E82 

 
7 

 

locations shown on the plans or as directed by the Engineer be in accordance with Section 280 of the 

Standard Specifications. 

 

The Contractor shall inspect the work site and review the plans to determine the number and dimensions 

of the various types of drainage structure frames (circular and rectangular) into which the inlet filters 

will be installed prior to ordering materials. 

 

The drainage structure inlet filter assembly shall be installed under the grate on the lip of the drainage 

structure frame with the fabric bag hanging down into the drainage structure. 

 

The drainage structure inlet filter assembly shall remain in place until final removal of the assembly is 

directed by the Engineer.  The drainage structure inlet filter assembly shall remain the property of the 

Contractor.  Final removal of the assembly shall include the disposal of debris or silt that has 

accumulated in the filter bag at the time of final removal.   

 

Cleaning of the filter bags shall be included in this item.  The cleanings shall be performed weekly, or as 

needed to keep the bags from reaching 75% of their storage capacity, for the duration of the use of each 

drainage structure inlet filter assembly.  The Engineer shall be the sole judge of the need for cleaning, 

based on the rate that debris and silt is collected at each location.  Also included shall be the off-site 

disposal of the material which is removed from the bags.  

 

The drainage structure inlet filter assembly consists of a steel frame with a replaceable geotextile fabric 

bag attached with a steel band with locking cap that is suspended from the frame.  A clean used bag and 

a used steel frame in good condition meeting the approval of the Engineer may be substituted for new 

materials. 

 

Basis of Payment:    The work will be paid for at the Contract unit price per EACH for INLET 

FILTERS. 
 

DETECTABLE WARNINGS  

 

This work includes the installation of a detectable warning surface system in all concrete sidewalk ramps 

in compliance with the Americans with Disabilities Act, Accessibility Guidelines (ADAAG). Work shall 

be in accordance with IDOT Standards and Section 424 of the Standard Specifications and the details for 

this item as shown on the Plans.  This item shall consist of installing cast-in-place, hollow composite 

paver tiles with embedment flanges in the freshly poured concrete sidewalk ramp.   

These fiberglass paver tiles shall be “brick red” in color and typically be 24” X 60” in size, although the 

size may vary depending on unique geometrics that are found in the field. 

 

The composite paver tile used in this project shall be as manufactured by TufTile, Access Tile, or 

Armor-Tile.  The paver tiles shall be installed according to the manufacturer’s installation procedures.  

 

Basis of Payment:  This item shall be at the Contract unit price per Square Foot for DETECTABLE 
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WARNINGS. 

DRIVEWAY PAVEMENT REMOVAL 

 

This item will consist of the removal of existing concrete and asphalt driveway pavements and 

parkways, concrete driveway pavements which have been overlaid with asphalt, and asphalt driveway 

pavements with an aggregate base at locations shown on the Plans and in accordance with Section 440 of 

the "Standard Specifications.”  The use of drop hammers will not be allowed for breaking these 

pavements.  

 

These driveways will be excavated to the sub-grade of the proposed driveway/ asphalt area as shown on 

the plans or as directed by the Engineer.  The Contractor shall be required to saw cut the driveway 

pavement full-depth at the limits of removal. 

 

Any additional excavation required to reach the proposed subgrade will be included in the cost of this 

item. 

 
Basis of Payment: This item shall be paid for at the Contract unit price per Square Yard for 

DRIVEWAY PAVEMENT REMOVAL. 
 

COMBINATION CONCRETE CURB AND GUTTER REMOVAL  
 

This item shall primarily include the removal of defective combination concrete curb & gutter Type B-

6.12 (modified) and Type B-6.18(modified), but will include removal of all types of curb, at locations 

shown on the plans or as directed by the Engineer.  All removal shall terminate at existing contraction 

joints, expansion joints or at saw-cut lines as determined by the Engineer.   

 

The pavement shall be saw cut full depth six inches (6”) from the edge of pavement and removed to 

allow for framing of the proposed curb and gutter prior to removing the curb. The removal of this wedge 

will be paid for under this item. Any additional excavation required to reach the proposed subgrade will 

be included in the cost of this item. 

 

Any asphalt surface material overlaid onto the gutter that is to be removed with the concrete curb will be 

included in the cost of this item.   

 

Basis of Payment: This item shall be paid for at the Contract unit price per foot of COMBINATION 

CONCRETE CURB AND GUTTER REMOVAL. 

 

SIDEWALK  REMOVAL 

 

This item includes the removal of sidewalk at locations shown on the Plans and as directed by the 

Engineer in accordance with Section 440 of the "Standard Specifications.”  The Engineer will mark the 

limits of removal.  The sidewalk shall be saw-cut full-depth and any areas outside the limits of removal 

which are damaged shall be replaced by the Contractor at his/her own expense. 
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The removal of concrete, brick, block, aggregate, flagstone, and asphalt sidewalks will be included in 

this item. These sidewalks shall be excavated to the subgrade of the proposed five inch (5”) concrete 

sidewalk, including the two inch (2”) crushed stone cushion.  Any additional excavation required to 

reach the proposed subgrade, including excavation required to construct new ADA compliant sidewalk 

at corners, will be included in the cost of this item. 

 

Basis of Payment: This item shall be paid for at the Contract unit price per Square Foot of SIDEWALK 

REMOVAL. 

 

CATCH BASINS, MANHOLES, & VALVE VAULTS TO BE RECONSTRUCTED 

 

This item includes the reconstruction of existing manholes, catch basins, and valve vaults at locations as 

directed by the Engineer.  The reconstruction work shall not disturb the existing bench but shall be 

concentrated upon the reconstruction of all defective barrel and cone sections to a depth exceeding two 

(2) feet.  The Engineer shall mark the depth to which the structure shall be reconstructed prior to the 

beginning of the work on the structure.   

 

Only a precast concrete barrel, cone, or flat top section(s), shall be used to replace defective sections of 

the structure.  It shall be the Contractor’s responsibility to determine the size of the existing structure, as 

well as all pipe sizes and directions.  No additional payment shall be made for the various sizes of 

structures encountered and all pipe openings shall be formed in correct locations so no additional cutting 

is required in the field.  Any manholes, catch basins, or valve vaults, which are reconstructed, shall have 

all debris removed from the bench regardless of whether it resulted from the construction project.  All 

precast barrel, cone, and flat top sections shall have a flat surface on the bottom edge that rests on 

the remaining portion of the existing structure. 

 

RECONNECTION OF EXISTING SEWER PIPE (S), UP TO FOUR FEET (4’) IN LENGTH, OF ANY 

SIZE AND/OR DIMENSION, SHALL BE INCLUDED IN THE COST OF THE PLACEMENT OF 

THE PROPOSED STRUCTURE.  ALL INLET AND OUTLET PIPES OF STRUCTURE SHALL BE 

JOINED WITH WATERTIGHT FLEXIBLE, NON_SHEAR, RUBBER CONNECTORS 

CONFORMING TO ASTM C-443 & C-923 WITH STAINLESS STEEL BAND. 

 

All Trench backfill will also be included in the cost of the structure to be reconstructed. 

 

Basis of Payment: This item shall be paid for at the Contract unit price per Each for CATCH BASINS 

TO BE RECONSTRUCTED, MANHOLES TO BE RECONSTRUCTED, VALVE VAULTS TO BE 

RECONSTRUCTED, and shall include all cost for labor, equipment and material necessary to complete 

this work. 

 

FRAMES AND LIDS TO BE ADJUSTED 

  

Structures, which are located in the curb and gutter, shall not be adjusted to final grade until the curb and 

gutter has been placed to within five feet (5’) of each side of the structure.  At this time the Contractor 

may adjust the structure to the proper elevation to achieve drainage of the curb and gutter.   
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Frames located in the curb and gutter shall be pitched 1-1/2”.  Frames located in the pavement shall be 

pitched to match the cross slope of the pavement.  The Contractor may use solid pieces of concrete or  

brick as shims to pitch the frame.  The use of rocks to adjust the frames will not be permitted.  The 

shims must also be placed in a bed of mortar at the time of the adjustment.  The Contractor will not be 

allowed to shim the frame and then come back later to mortar the voids between the frame and the 

structure. 

 

 The Contractor shall take care when setting the structure so as to insure that a nine inch (9”) frame and 

the minimum 2” of grade rings can be placed on top of the uppermost precast section of the structure in 

order to reach the finished grade.   

 

The Contractor shall not place mastic rope between concrete rings and between the rings and frame.  The 

Contractor shall apply a one-quarter inch (1/4”) layer of butyl rubber gasket sealant to the external 

diameter of the concrete grade adjustment rings.   

  

Frames located in sidewalk or driveway pavement shall be pitched to match the cross slope of the 

pavement.   

 

Basis of Payment:  This item shall be paid for at the Contract unit price per Each for FRAMES AND 

LIDS TO BE ADJUSTED. 

 

FRAMES AND LIDS, TYPE I 

 

All combined sewer closed lids shall be provided according to Section 604 of the "Standard 

Specifications” and shall be self-sealing with recessed pick holes.  All frames with closed lids to be 

furnished as part of this contract for construction, adjustment, or reconstruction of any manhole or valve 

vault shall have cast into the lid one of the following words: 

 

         Self  Word Cast 

Structure Type     Sealing   Into Lid 

 

Sanitary Manhole                YES  SANITARY 

Combination Manhole    YES  SANITARY 

Storm Manhole      NO  STORM 

Valve Vault      YES  WATER 

Catch Basin       NO  ------------ 

Inlet                   NO  ------------ 

 

Basis of Payment:  The frame and lid shall be included in the unit price of any new structure placed as part of 

the project.  In the case of an existing structure that is to be adjusted or reconstructed the frame and lid shall 

be paid for at the Contract unit price per Each for FRAMES AND LIDS, TYPE 1, CLOSED LID or 

FRAMES AND LIDS, TYPE 1, OPEN LID.  
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COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12(MODIFIED)    

 

This item shall primarily include the construction of combination concrete curb and gutter type B-6.12 at 

locations directed by the Engineer.   

 

A six inch (6”) wide concrete wedge shall be installed along the edge of pavement.  The pavement shall 

be saw cut six inches (6”) from the edge of pavement and removed to allow for framing of the proposed 

curb and gutter prior to removing the curb.  After the curb has been placed and the forms have been 

removed, the void between the existing base and the new gutter will be filled with a minimum thickness 

of nine inches (9”) of concrete.  The concrete shall be set two and one half inches (2 ½”) below the 

proposed edge of pavement.  The placement of the concrete wedge shall be included in this item. 

 

All curb shall be placed on a cushion of 2” compacted CA-6 which shall be included in the cost of this 

item. 

 

The construction of the combination concrete curb and gutter shall be in accordance with Section 606 of 

the Standard Specifications and the details for this item as shown on the Plans.  The proposed gutter flag 

shall have a minimum thickness of ten inches (10”).  The height of the curb head shall vary in 

accordance with the grades shown on the Plans or as directed by the Engineer. 

 

At any locations where sidewalk, driveways or concrete median are adjacent to the back of curb, the area 

behind the curb shall be backfilled with crushed stone meeting the CA-7 gradation.  The price for 

furnishing and installing the crushed stone shall be considered included in this item. 

 

Between four (4) and twenty-four (24) hours after the curb has been placed, contraction joints, three 

inches (3”) in depth, shall be saw-cut at a maximum fifteen foot (15’) spacing and at other locations as 

may be designated by the Engineer. 

 

Basis of Payment: This item shall be paid for at the Contract unit price per foot of COMBINATION 

CONCRETE CURB AND GUTTER TYPE B-6.12 (MODIFIED) which price shall include all costs for 

furnishing labor, equipment, and materials necessary to replace the curb and gutter in accordance with 

the Specifications. 

 

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18(MODIFIED)    

 

This item shall primarily include the construction of combination concrete curb and gutter type B-6.18 at 

locations directed by the Engineer.  This specification will be similar to COMBINATION CONCRETE 

CURB AND GUTTER TYPE B-6.12 (MODIFIED) except the size of gutter flag will be eighteen inches 

(18”).  

 

Basis of Payment: This item shall be paid for at the Contract unit price per foot of COMBINATION 

CONCRETE CURB AND GUTTER TYPE B-6.18 (MODIFIED) which price shall include all costs for 

furnishing labor, equipment, and materials necessary to replace the curb and gutter in accordance with 

the Specifications. 
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, 

RESURFACING, & PATCHING OPERATIONS) 

Effective: January 1, 1985 

Revised: January 5, 2016 

886.02TS 

 

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design 

Details” supplement the requirements of the State of Illinois “Standard Specifications for Road and 

Bridge Construction” Sections 810, 886, 1079 and 1088. 

 

The intent of this Special Provision is to prescribe the materials and construction methods commonly 

used to replace traffic signal detector loops and replace magnetic signal detectors with detector loops 

during roadway resurfacing, grinding and patching operations.  Loop detector replacement will not 

require the transfer of traffic signal maintenance from the District Electrical Maintenance Contractor to 

this contract’s electrical contractor.  Replacement of magnetic detector will require wiring revisions 

inside the control cabinet and therefore the transfer of maintenance will be required.  All material 

furnished shall be new.  The locations and the details of all installations shall be as indicated on the 

Plans or as directed by the Engineer. 

 

The work to be provided under this contract consists of furnishing and installing all traffic signal work as 

specified on the Plans and as specified herein in a manner acceptable and approved by the Engineer. 

 

Notification of Intent to Work.  

Contracts such as pavement grinding or patching which result in the destruction of traffic signal 

detection require a notification of intent to work and an inspection.  A minimum of seven (7) working 

days prior to the detection removal, the Contractor shall notify the: 

 

• Traffic Signal Maintenance and Operations Engineer at (847)705-4424 

• IDOT Electrical Maintenance Contractor at (773) 287-7600 

 

at which time arrangements will be made to adjust the traffic controller timing to compensate for the 

absence of detection. 

 

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor to be 

called to investigate complaints of inadequate traffic signal timing.  All costs associated with these 

expenses will be paid for by the Contractor at no additional expense to the Department according to 

Section 109 of the “Standard Specifications.” 

 

Acceptance of Material. 

The Contractor shall provide: 

 

All material approval requests shall be submitted a minimum of seven (7) days prior to the delivery of 

equipment to the job site, or within 30 consecutive calendar days after the contract is awarded, or within 
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15 consecutive calendar days after the preconstruction meeting, whichever is first. 

 

Four (4) copies of a letter listing the vendor’s name and model numbers of the proposed equipment shall 

be supplied.  The letter will be reviewed by the Traffic Design Engineer to determine whether the 

equipment to be used is approved.  The letters will be stamped as approved or not approved accordingly 

and returned to the Contractor. 

 

One (1) copy of material catalog cuts. 

 

The contract number, permit number or intersection location must be on each sheet of the letter and 

material catalog cuts as required in items 2 and 3. 

 

Inspection of Construction. 

When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the Standard 

Specifications, the Contractor must request a turn-on and inspection of the completed detector loop 

installation at each separate location.  This request must be made to the Traffic Signal Maintenance and 

Operations Engineer at (847)705-4424 a minimum of seven (7) working days prior to the time of the 

requested inspection. 

 

Acceptance of the traffic signal equipment by the Department shall be based upon inspection results at 

the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the “turn on” 

inspection followed by written correspondence from the Engineer.  If this work is not completed in time, 

the Department reserves the right to have the work completed by others at the Contractor’s expense. 

 

All cost of work and materials required to comply with the above requirements shall be included in the 

pay item bid price, under which the subject materials and signal equipment are paid, and no additional 

compensation will be allowed.  Materials and signal equipment not complying with the above 

requirements will be subject to removal and disposal at the Contractor's expense. 

 

Restoration of Work Area. 

Restoration of the traffic signal work area due to the detector loop installation and/or replacement shall 

be included in the cost of this item.  All roadway surfaces such as shoulders, medians, sidewalks, 

pavement shall be replaced as shown in the plans or in kind.  All damage to mowed lawns shall be 

replaced with an approved sod, and all damage to unmowed fields shall be seeded. 

 

Removal, Disposal and Salvage of Existing Traffic Signal Equipment. 

The removal, disposal, and salvage of existing traffic signal equipment shall be included in the cost of 

this item.  All material and equipment removed shall become the property of the Contractor and disposed 

of by the Contractor outside the State’s right-of-way.  No additional compensation shall be provided to 

the Contractor for removal, disposal or salvage expense for the work in this contract. 

 

DETECTOR LOOP REPLACEMENT.  

This work shall consist of replacing existing detector loops which are destroyed during grinding, 

resurfacing, or patching operations. 
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If damage to the detector loop is unavoidable, replacement of the existing detection system will be 

necessary.  This work shall be completed by an approved Electrical Contractor as directed by the 

Engineer. 

 

Replacement of the loops shall be accomplished in the following manner:  The Engineer shall mark the 

location of the replacement loops.  The Traffic Signal Maintenance and Operations Engineer shall be 

called to approve loop locations prior to the cutting of the pavement.  The Contractor may reuse the 

existing coilable non-metallic conduit (CNC) located between the existing handhole and the pavement if 

it hasn’t been damaged.  CNC meeting the requirements of NEC Article 353 shall be used for detector 

loop raceways to the handholes. All burrs shall be removed from the edges of the existing conduit which 

could cause damage to the new detector loop during installation.  If the existing conduit is damaged 

beyond repair, if it cannot be located, or if additional conduits are required for each proposed loop; the 

Contractor shall be required to drill through the existing pavement into the appropriate handhole, and 

install 1” (25 mm) CNC.  This work and the required materials shall not be paid for separately but shall 

be included in the pay item Detector Loop Replacement.  Once suitable CNC raceways is established, 

the loop may be cut, installed, sealed and spliced to the twisted-shielded lead-in cable in the handhole. 

All loops installed in new asphalt pavement shall be installed in the binder course and not in the surface 

course.  The edge of pavement or the curb shall be cut with a 1/4” (6.3 mm) deep x 4” (100 mm) saw-cut 

to mark location of each loop lead-in. 

 

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall have 

the proposed loop locations marked and contact the Traffic Signal Maintenance and Operations Engineer 

(847)705-4424 to inspect and approve the layout. 

 

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic Signal 

Design Details.”  Saw-cuts from the loop to the edge of pavement shall be made perpendicular to the 

edge of pavement when possible in order to minimize the length of the saw-cut unless directed otherwise 

by the Engineer or as shown on the plan. 

 

The detector loop cable insulation shall be labeled with the cable specifications. 

 

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an 

approved vendor, secured to each wire with nylon ties. The lead-in wire, including all necessary 

connections for proper operation, from the edge of pavement to the handhole, shall be included in the 

detector loop pay item. 

 

Loop sealant shall be a two-component thixotropic chemically cured polyurethane.  The sealant shall be 

installed 1/8” (3 mm) below the pavement surface.  If installed above the surface the excess shall be 

removed immediately. 

 

Round loop(s) 6 ft (1.8 m) diameter may be substituted for 6 ft (1.8 m) by 6 ft (1.8 m) square loop(s) and 

shall be paid for as 24 feet (7.2 m) of detector loop. 
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Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or 

moisture.  Inductance shall be more than 50 and less than 700 microhenries.  Quality readings shall be 

more than 5.  

 

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design Details.” 

 

Detector loop replacement shall be measured along the sawed slot in the pavement containing the loop 

cable up to the edge of pavement, rather than the actual length of the wire in the slot.  Drilling 

handholes, sawing the pavement, furnishing and installing CNC to the appropriate handhole, cable 

splicing to provide a fully operable detector loop, testing and all trench and backfill shall be included in 

this item. 

 

Basis of Payment.   

Detector Loop Replacement shall be paid for at the contract unit price per foot (meter) of DETECTOR 

LOOP REPLACEMENT. 

  

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.   

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in cable 

and magnetic detection amplifiers and related control equipment wiring, installation of detector lead-in 

cable, detector loops, detector amplifiers and related equipment wiring.  The detector loop, cable, and 

amplifier shall be installed according to the applicable portions of the “Standard Specifications” and the 

applicable portions of the Special Provision for “Detector Loop Replacement.”  All drilling of 

handholes, furnishing and installing CNC, cable splicing, trench and backfill, removal of equipment, and 

removing cable from conduit shall be included in this item. 

 

Basis of Payment.   

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit price per 

foot (meter) for DETECTOR LOOP, TYPE I, per each for INDUCTIVE LOOP DETECTOR, and foot 

(meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR.   

 

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 

 

This item will consist of the removal of the existing hot-mix asphalt surface necessary to provide the 

profile of the proposed pavement cross section. 

 

The anticipated typical removal depth shall be 2 ½ inches at the gutter flag, 1 ½ inches at the quarter 

crown, and ½ inch at the centerline.  However, the removal depth may vary according to the existing 

conditions encountered, and may therefore include full width removal of 2 ½ inches or more if such 

conditions require.  This item shall include the removal of any concrete or stone base course that is 

necessary to achieve the required section and the shaping and compacting of any aggregate base that is 

exposed during grinding operations. 

 

Sufficient milling or grinding passes shall be made over the existing pavement so that all irregularities 

and high spots are eliminated from the pavement’s surface before it is overlaid with new material. 
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The equipment and construction methods for this item will conform to Article 440.03 of the Standard 

Specifications for Road and Bridge Construction.  Hot-Mix Asphalt Surface Removal shall be measured 

in place and the area computed in square yards for the total increment of material removed.  The area 

measured shall be paid for only once regardless of the number of passes needed to remove the material. 

 

Basis of Payment:  This work shall be paid for at the Contract unit price per Square Yard of HOT-MIX 

ASPHALT SURFACE REMOVAL, VARIABLE DEPTH, which price shall include all costs for labor, 

materials and any equipment necessary to remove and dispose the hot-mix asphalt surface in accordance 

with the Specifications. 

 

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 

 

In addition to Article 603 of the Standard Specifications and the details shown on the plans, this item 

shall include the full depth saw cut of pavement around the structure, after the installation of Hot-Mix 

Asphalt Leveling Binder.  The dimensions of the saw cut shall be a 5’x 5’ box around the location of the 

frame.  The existing pavement and temporary stone within this location shall then be removed and 

included in this item as part of the frame and lid adjustment.  The frame and lid shall then be adjusted to 

grade and the installation of the twelve-inch (12”) section of concrete within the 5’ x 5’ box shall also be 

included in this item.  

  

Add the following to Article 603.09 of the Standard Specifications: 

 

“Removing frames and lids on structures in the pavement prior to milling, and adjusting to final grade 

prior to placing the surface course, will be paid for at the Contract unit price per each for FRAMES 

AND LIDS TO BE ADJUSTED (SPECIAL).  This work will not be paid for when drainage structures 

and utility structures are specified for payment as structure reconstruction or for structures that are 

installed as part of this project. 
 

TEMPORARY INFORMATION SIGNING 

Effective: November 13, 1996 

Revised: January 2, 2007 

 

Description. 

This work shall consist of furnishing, installing, maintaining, relocating for various states of construction 

and eventually removing temporary informational signs.  Included in this item may be ground mount 

signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover 

portions of existing signs. 
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Materials. 

 

Materials shall be according to the following Articles of Section 1000 - Materials: 

 

 Item Article/Section 

a.) Sign Base (Notes 1 & 2) 1090 

b.) Sign Face ( Note 3) 1091 

c.) Sign Legends 1092 

d.) Sign Supports 1093 

e.) Overlay Panels (Note 4) 1090.02 

 

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 

Note 2. Type A sheeting can be used on the plywood base. 

Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 

Installation. 

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 

 

Signs which are placed along the roadway and/or within the construction zone shall be installed 

according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) 

above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the 

paved shoulder.  A minimum of two (2) posts shall be used. 

 

The attachment of temporary signs to existing sign structures or sign panels shall be approved by the 

Engineer.  Any damage to the existing signs due to the Contractor's operations shall be repaired or signs  

replaced, as determined by the Engineer, at the Contractor's expense. 

 

Signs which are placed on overhead bridge structures shall be fastened to the handrail with stainless steel 

bands.  These signs shall rest on the concrete parapet where possible.  The Contractor shall furnish 

mounting details for approval by the Engineer. 

 

Method of Measurement: This work shall be measured for payment in square feet (square meters) edge 

to edge (horizontally and vertically). 

 

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required 

for mounting these signs will be included as part of this pay item. 

 

Basis of Payment:  This work shall be paid for at the contract unit price per square foot (square meter) 

for TEMPORARY INFORMATION SIGNING. 
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TRAFFIC CONTROL PLAN 

 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the 

Supplemental Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets and  

highways,” any special details and Highway Standards, contained in the plans, and the Special 

Provisions contained herein. 

 

Special attention is called to Article 107.09 of the Standard Specifications and the following highway 

Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special 

Provisions and Special Provisions contained herein, relating to traffic control. 

 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning 

work. 

 

STANDARDS  701006-05, 701301-04, 701311-03, 701501-06, 701701-10, 701801-06, 

and 701901-07 

 

SPECIAL PROVISIONS 

 

LRS 3 

Pavement and Shoulder Resurfacing (BDE Recurring SP CS #14) 

Public Convenience and Safety (District 1) 

Temporary Information Signing 

Maintenance of Roadways 

 

DETAILS (included in Plans): 

 

 (TC-10) Traffic Control and Protection for Side roads, Intersections, and Driveways  

(TC-13) District One Typical Pavement Markings 

(TC-16) Short Term Pavement Marking Letters and Symbols 

            (TC-22) Arterial Road Information Sign 

 

Basis of Payment: This work shall be paid for per article 701.20 of the Standard Specifications as 

modified by LRS 3.   
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Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 

 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 

11:59 PM the Sunday After” 

 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all 

lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure 

construction or major rehabilitation makes it impractical.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  April 2, 2018 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
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(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
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are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
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Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 
request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
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When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
thirty calendar days after payment has been made by the Department to the Contractor 
for such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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